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PROJECT: DRILLING OF ONE BOREHOLE 

AT LOBOKAT, TURKANA WEST 

TITLE: URUM WATER PROJECT 

 

ITE

M 

NO. 

DESCRIPTION UNI

T 

QTY @ 

(KES) 

COST 

(KES) 

1 Mobilization/Demobilization of 

drilling unit, equipment, 

materials, personnel and all 

required supplies to and from 

Urum site. 

 

 

L.S. 

 

 

1 

  

2 Erecting/Dismantling drilling 

unit 

L.S. 1   

3 Water supply for camp/works L.S 1   

4 Drilling 254mm from 0-20m M 20   

5 Drilling 203mm from 20-185m M 60   

6 Supply and install 160mm (OD) 

PVC casings 

M 62   

7 Supply and install 165mm (OD) 

PVC screens 

M 18   

8 Supply and install filter gravel 

pack material 

ton 2   

9 Development works hr 5   

10 Test pumping to determine 

borehole yield including 

installation and removal of 

testing equipment, take 

drawdown and recovery 

measurements 

 

 

hr 

 

 

40 

  

11 Water quality analyses L.S. 1   

12 Construct concrete plinth of 

size  

1.5x1.5x1.0m around well head  

L.S. 1   

13 Supply and install wellhead and  

borehole capping 

L.S. 1   

15 Pumping works LS 1   



 17 Concrete & Metal stand     

19 Compile and submit detailed  

borehole completion report 

 

LS 

 

1 

  

GRAND TOTAL- VAT Inclusive  

 
 


