DRILLING AND CONSTRUCTION OF URUM BOREHOLE
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PROJECT: DRILLING OF ONE BOREHOLE
AT LOBOKAT, TURKANA WEST

TITLE: URUM WATER PROJECT

ITE DESCRIPTION UNI | QTY @ COST
M T (KES) (KES)
NO.
1 | Mobilization/Demobilization of
drilling unit, equipment,
materials, personnel and all L.S. 1
required supplies to and from
Urum site.
2 | Erecting/Dismantling drilling L.S. 1
unit
3 | Water supply for camp/works | L.S 1
4 | Drilling 254mm from 0-20m M 20
5 | Drilling 203mm from 20-185m | M 60
6 | Supply and install 160mm (OD) |M 62
PVC casings
7 | Supply and install 165mm (OD) | M 18
PVC screens
8 | Supply and install filter gravel | ton 2
pack material
9 | Development works hr 5
10 | Test pumping to determine
borehole yield including
installation and removal of hr 40
testing equipment, take
drawdown and recovery
measurements
11 | Water quality analyses L.S.
12 | Construct concrete plinth of L.S.
size
1.5x1.5x1.0m around well head
13 | Supply and install wellhead and | L.S. 1
borehole capping
15 | Pumping works LS 1




17

Concrete & Metal stand

19

Compile and submit detailed
borehole completion report

LS

GRAND TOTAL- VAT Inclusive




